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The Spanish Fort Fire Rescue Department, Inc. is seeking competitive pricing for the following item(s):
Propane Gas Fueled Training Prop
Please visit http://spanishfortfire.org, click the “Vendors” tabs on the main front page to download the

specification sheets for specific details regarding this item. It is the intent of the purchaser to make an
immediate purchase of this item. Please return you responses to:

Spanish Fort Fire Rescue
Attn: Chief Roger Few
7580 Spanish Fort Blvd
Spanish Fort, AL 36527

Bid responses should be clearly marked “TRAINING PROP” with the date and time of the opening and
returned no later than 4:00 p.m. CST on March 31 2015. Bids will be opened and publicly read aloud
at Fire Station 1, located at 7580 Spanish Fort Blvd, Spanish Fort, AL at 4:00 p.m. on Tuesday, March
31%t, 2015.

The Spanish Fort Fire Rescue Department, Inc. reserves the right to reject any and all proposals. The
department further reserves the right to purchase a product deemed by the department to best meet the
specifications and in the best interest of the department, price notwithstanding.


http://spanishfortfire.org/

Description: Christmas tree fire training prop which is fueled by propane gas.
Specifications
Prop should include at minimum:

Fire Tray and Ignitor Control Box

-The fire tray should be stainless steel construction and be minimum of 4’x6°.
-Engineered to be used with hand lines, CO2 extinguishers, and water extinguishers.

Mobile Control Console

-Controller to work between the prop and fuel source.
-UL approved wired controller.

-Power cable.

-Deadman switch.

Propane Supply Kit

-50” supply hose to supply fuel between control box and fuel source.
-Quick connect fittings.

Christmas Tree Prop

-Steel construction.
-Multiple shutoff valves.

Installation, Setup, and Training

-Delivery to site.
-Setup instructions and user manual.
-Train-the-trainer training for staff.



